## SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: Adjutant General's Office	
<b>PROJECT NAME:</b> Statewide Readiness Center Female L	atrines - Wellford
	<b>NSTRUCTION COST RANGE:</b> \$340,000 to \$370,000
PROJECT LOCATION: Wellford Armory, Wellford, SC	
DESCRIPTION OF PROJECT/SERVICES: (450 charac	
Interior renovation to include new interior walls, fixtures, finishes to create a female latrine	, lighting, mechanical systems, plumbing fixtures and interior
BID/SUBMITTAL DUE DATE: 06/01/2023	NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Thomas Kaiser	
EMAIL: Thomas.Kaiser@scmd.sc.gov	<b>TELEPHONE:</b> (803) 299-4157
DOCUMENTS OBTAINED FROM: Mead & Hunt - chris	s.dougan@meadhunt.com
BID SECURITY IS REQUIRED IN AN AMOUNT NOT PERFORMANCE AND LABOR & MATERIAL PAYMI provide Performance and Labor and Material Payment Bon	ENT BONDS: The successful Contractor will be required to
DOCUMENT DEPOSIT AMOUNT: \$0.00 IS DEP	POSIT REFUNDABLE: $\bigcirc$ Yes $\bigcirc$ No $\bigcirc$ N/A
Bidders must obtain Bidding Documents/Plans from the above rely on copies obtained from any other source do so at their or bidders will be via email or website posting.	e listed sources(s) to be listed as an official plan holder. Bidders that wn risk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation she	all be addressed to the A/E.
A/E NAME: Mead & Hunt - Lexington	A/E CONTACT: Chris Dougan
EMAIL: <u>chris.dougan@meadhunt.com</u>	<b>TELEPHONE:</b> (803) 281-8256
PRE-BID CONFERENCE: • Yes O No	MANDATORY ATTENDANCE: O Yes No
<b>PRE-BID DATE:</b> 05/16/2023	<b>TIME:</b> 10:30 AM
<b>PRE-BID PLACE:</b> 910 Fort Prince Blvd, Wellfo	
	1st Flr Auditorium, 1 National Guard Road, Columbia SC 292
BID DELIVERY ADDRESSES:	/
HAND-DELIVERY:	MAIL SERVICE:
Attn: Thomas Kaiser	Attn: Thomas Kaiser
1 National Guard Road, Columbia SC 29201	1 National Guard Road, Columbia SC 29201
	<u> </u>
IS PROJECT WITHIN AGENCY CONSTRUCTION C	ERTIFICATION? Organ No
APPROVED BY: PM.OX	<b>DATE:</b> 05/03/2023
(OSE PROJECT MANAG	ER)