SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: Citadel	
PROJECT NAME: E. Campus Steam Line Replacement	
PROJECT NUMBER: H09-N179-ML CONS	TRUCTION COST RANGE: \$500,000 to \$650,000
PROJECT LOCATION: East Campus	
DESCRIPTION OF PROJECT/SERVICES: (450 character	· limit)
Replacement of underground steam and condensate utilities a Hall through the building crawlspace.	long the east side of campus and reconnection to Mark Clark
BID/SUBMITTAL DUE DATE: 05/25/2023 TIM	E: <u>02:00 PM</u> NUMBER OF COPIES: <u>1</u>
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Dallas West	
EMAIL: jwest14@citadel.edu	TELEPHONE: (843) 953-6876
DOCUMENTS OBTAINED FROM: https://forms.office.com	n/r/thhx0VkAyP
PERFORMANCE AND LABOR & MATERIAL PAYMENT provide Performance and Labor and Material Payment Bonds,	T BONDS: The successful Contractor will be required to each in the amount of 100% of the Contract Price.
* * * * * * * * * * * * * * * * * * * *	
Bidders must obtain Bidding Documents/Plans from the above list rely on copies obtained from any other source do so at their own bidders will be via email or website posting.	risk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation shall	be addressed to the A/E.
A/E NAME: DWG, Inc.	VE CONTACT: Christian Gaeta, PE
EMAIL: cgaeta@dwginc.com	TELEPHONE: (843) 984-3473
PRE-BID CONFERENCE: Yes No MA	NDATORY ATTENDANCE: Yes No
PRE-BID DATE: 05/10/2023	TIME: 10:00 AM
	
PRE-BID PLACE: Citadel F&E Conference Room, BID OPENING PLACE: Citadel F&E Conference Room, 52	
BID DELIVERY ADDRESSES:	0 WIISOII AVE
HAND-DELIVERY:	MAIL SERVICE:
Attn: Dallas West	Attn: Dallas West
The Citadel, Facilities and Engineering	The Citadel, Facilities and Engineering
520 Wilson Ave, Charleston, SC 29409	171 Moultrie St, Charleston, SC 29409
220 111100111114, Climitedoli, S.C. 27 107	1,11,200,110 04 01,1110,1014, 00 20 10
IS PROJECT WITHIN AGENCY CONSTRUCTION CER'	TIFICATION? Yes No
APPROVED BY: (OSE PROJECT MANAGER)	DATE: 04/21/2023