SE-310

INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY/OWNER: College of Charleston	
PROJECT NAME: Berry Residence Hall Replacement of 4	Air Cooled Chillers
PROJECT NUMBER: H15-N300-ML	
PROJECT LOCATION: 80 St. Philip St., Charleston, SC 29	9403
DESCRIPTION OF PROJECT/SERVICES: Design and renew air-cooled chillers on the roof. Work is to be completed M	replacement of (4) existing air-cooled chillers on the roof with (4) May 12-27, 2019.
BID/SUBMITTAL DUE DATE: 2/8/2019 CONSTRUCT DELIVERY METHOD: Design-Bid-Build	CTION COST RANGE: \$309,000 to \$391,000 N/A
BID SECURITY IS REQUIRED IN AN AMOUNT NOT I	LESS THAN 5% OF THE BASE BID.
PERFORMANCE BOND REQUIRED? Yes ⊠ No [
BIDDING DOCUMENTS/PLANS MAY BE OBTAINED 129403	
PLAN DEPOSIT AMOUNT: \$ 70.00	IS DEPOSIT REFUNDABLE Yes No N/A
	s) to be listed as an official plan holder. Bidders that rely on copies obtained from ficial plan holders & bidders will be via email or website posting.
All questions & correspondence concerning this Invitation shall be addressed	I to the A/E.
A/E NAME: Newcomb & Boyd; 701 E Bay St., Suite 508, C	harleston, SC 29414
A/E CONTACT: Andrew Horton	
EMAIL: ahorton@newcomb-boyd.com	TELEPHONE: 843-574-8736
AGENCY PROJECT COORDINATOR: Kevin McCray; Charleston, SC 29401	College of Charleston Physical Plant, 133 Calhoun St. Rm 201,
EMAIL: MccrayK@cofc.edu	TELEPHONE: 843-953-8262
PRE-BID CONFERENCE: Yes No PRE-BID DATE: 1/25/2019	MANDATORY ATTENDANCE: Yes ☐ No ☑ TIME: 10:30am
PRE-BID PLACE: Berry Residence Hall, Charlest	ton, SC
BID DUE DATE: See Top of Page	TIME: 12pm
BID OPENING PLACE: College of Charleston, P	Physical Plant Rm 209, 133 Calhoun St., Charleston, SC 29401
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Kevin McCray	Attn: Kevin McCray
College of Charleston, Physical Plant Rm 201	College of Charleston, Physical Plant Rm 201
133 Calhoun St, Charleston, SC 29401	133 Calhoun St., Charleston, SC 29401
IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFI	CATION? (Agency MUST check one) Yes \(\square\) No \(\text{\text{No}} \)
APPROVED BY: (OSE Project Manager)	DATE: 1/22 /2019