SE-310

INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

ACENICA/OWNED. M. I'. LLL' '4- CC -4 C. I'		
AGENCY/OWNER: Medical University of South Carolic PROJECT NAME: HCC Generator #3 Replacement	<u>na</u>	
	RUCTION COST RANGE: \$2.4 Million to \$2.7 Million	
PROJECT LOCATION: Hollings Cancer Center: 86 Jon		<u> </u>
· · · · · · · · · · · · · · · · · · ·	upgrades and replacement of electrical equipment associated with	th the
emergency power system in Hollings Cancer Center. The e 1600A switchboard 'SBEH4A', and automatic transfer sw	existing 1000kW diesel-electric emergency generator #3, the existing 1000kW diesel-electric emergency generator #3, the existence ATS-5 and ATS-6 will be replaced with a new roof-model emergency switchboard and new automatic transfer switches	isting unted
BID/SUBMITTAL DUE DATE: 7/20/2022	TIME: 11:00am NUMBER OF COPIES: 1	
PROJECT DELIVERY METHOD: Design-Bid-Build		
AGENCY PROJECT COORDINATOR: Reggie Byrd		
EMAIL: byrdreg@musc.edu	TELEPHONE: 843-792-3753	
DOCUMENTS MAY BE OBTAINED FROM: https://w		
Performance and Labor and Material Payment Bonds, each DOCUMENT DEPOSIT AMOUNT: \$\(\begin{align*} 0.00\end{align*}\)	MENT BONDS: The successful Contactor will be required to proper in the amount of 100% of the Contract Price. IS DEPOSIT REFUNDABLE Yes No No Notes (s) to be listed as an official plan holder. Bidders that rely on copies obtained in official plan holders & bidders will be via email or website posting.	A 🖂
EMAIL: cwadford@gwainc.net	TELEPHONE: 803-252-6919	
PRE-BID CONFERENCE: Yes No PRE-BID DATE: 6/15/2022 PRE-BID PLACE: Hollings Cancer Center, Ro	TIME: 11:00am om 120	o 🗵
BID OPENING PLACE: 28 Ehrhardt Street, MSC 109,	Charleston, SC 29425	
BID DELIVERY ADDRESSES:	MAIL GERVICE	
HAND-DELIVERY:	MAIL SERVICE:	
Attn: Reggie Byrd 28 Ehrhardt Street, MSC 109	Attn: Reggie Byrd 28 Ehrhardt Street, MSC 109	
Charleston, SC 29425	Charleston, SC 29425	
Charleston, 5C 27423	Charteston, 5C 27423	
IS PROJECT WITHIN AGENCY CONSTRUCTION CERT	IFICATION? (Agency MUST check one) Yes \(\square\) N	lo 🛚
APPROVED BY: ML L (OSE Project Manager)	DATE: 6/2/2022	