SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: ETV - Educational Television Network	
PROJECT NAME: Additional HVAC Upgrades at TCC - Pha	se A
	TRUCTION COST RANGE: \$500,000 to \$750,000
PROJECT LOCATION: Telecommunications Center Building	
DESCRIPTION OF PROJECT/SERVICES: (450 character	
Replacement of HVAC units and supporting services (architec	tural, structural, mechanical, and electrical work).
BID/SUBMITTAL DUE DATE: 09/25/2024 TIMI	E: 01:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Mark Jahnke	
EMAIL: mjahnke@scetv.org	TELEPHONE: (803) 737-3486
DOCUMENTS OBTAINED FROM: Buford Goff & Associate	es, Inc. (email michael.sexton@bgainc.com)
BID SECURITY IS REQUIRED IN AN AMOUNT NOT LESS THAN 5% OF THE BASE BID. PERFORMANCE AND LABOR & MATERIAL PAYMENT BONDS: The successful Contractor will be required to provide Performance and Labor and Material Payment Bonds, each in the amount of 100% of the Contract Price. DOCUMENT DEPOSIT AMOUNT: \$0.00 IS DEPOSIT REFUNDABLE: Yes No	
Bidders must obtain Bidding Documents/Plans from the above listerely on copies obtained from any other source do so at their own ribidders will be via email or website posting.	
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation shall b	e addressed to the A/E.
A/E NAME: BGA - Buford Goff & Associates A	E CONTACT: Michael Sexton
EMAIL: michael.sexton@bgainc.com	TELEPHONE: (803) 254-6302
165 0 100	TIME: 01 00 PM
PRE-BID DATE: 09/10/2024 PRE-BID PLACE: 1041 George Rogers Blvd Column	TIME: 01:00 PM
1011 George Rogers 2114 Columbia, 50 25 072, Engineering Collections	
BID OPENING PLACE: 1041 George Rogers Blvd Columbia BID DELIVERY ADDRESSES:	, SC 29072; Engineering Conference Room
HAND-DELIVERY:	MAIL SERVICE:
Attn: Mark Jahnke	Attn: Mark Jahnke
1041 George Rogers Blvd Columbia, SC 29072	1041 George Rogers Blvd Columbia, SC 29072
Columbia, SC 27072	Columbia, SC 27072
IS PROJECT WITHIN AGENCY CONSTRUCTION CERT	TIFICATION? Yes No
APPROVED BY: (OSE PROJECT MANAGER)	DATE: 08/29/2024