SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: Department of Mental Health	
PROJECT NAME: Newberry MHC Roof Replacen	nent
PROJECT NUMBER: J12-9841-PD	CONSTRUCTION COST RANGE: \$120,000 to \$130,000
PROJECT LOCATION: SC DMH Newberry Menta	
DESCRIPTION OF PROJECT/SERVICES: (450 a	
,	f system down to the existing wood roof decking. Roof replacement ectural asphalt shingle roof system. Associated sheet metal components
BID/SUBMITTAL DUE DATE: 07/14/2023	TIME: 02:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Bu	ild
AGENCY PROJECT COORDINATOR: Terry Cro	one
EMAIL: terry.crone@scdmh.org	TELEPHONE: (803) 543-5246
DOCUMENTS OBTAINED FROM: Contact Chris	Waites at Chris@wmbeconsultants.com or (803)260-4532
	NOT LESS THAN 5% OF THE BASE BID. AYMENT BONDS: The successful Contractor will be required to not Bonds, each in the amount of 100% of the Contract Price.
DOCUMENT DEPOSIT AMOUNT: \$0.00 IS	S DEPOSIT REFUNDABLE: \bigcirc Yes \bigcirc No \bigcirc N/A
Bidders must obtain Bidding Documents/Plans from the rely on copies obtained from any other source do so at t bidders will be via email or website posting.	above listed sources(s) to be listed as an official plan holder. Bidders that their own risk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitate	ion shall be addressed to the A/E.
A/E NAME: WM Building Envelope Consultants, LI	A/E CONTACT: Chris Waites
EMAIL: chris@wmbeconsultants.com	TELEPHONE: (803) 260-4532
PRE-BID CONFERENCE: Yes N	
PRE-BID DATE: 06/28/2023	TIME: 10:00 AM
•	Medical Park Dr., Newberry, SC 29108
BID OPENING PLACE: Newberry MHC, 2043 Me	dical Park Dr., Newberry, SC 29108
BID DELIVERY ADDRESSES:	MAH CEDVICE
HAND-DELIVERY:	MAIL SERVICE:
Attn: Terry Crone, Project Coordinator	Attn: Terry Crone, Project Coordinator
2043 Medical Park Dr.	2043 Medical Park Dr.
Newberry, SC 29108	Newberry, SC 29108
IS PROJECT WITHIN AGENCY CONSTRUCTION	ON CERTIFICATION? Yes No
APPROVED BY: APPROVED BY:	DATE: 06/19/2023

(OSE PROJECT MANAGER)