SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: Department of Mental Health	
PROJECT NAME: Pee Dee MHC Roof and Building Envelop	e Improvements
	RUCTION COST RANGE: \$355,000 to \$390,000
PROJECT LOCATION: Pee Dee Community Mental Health C	Center
DESCRIPTION OF PROJECT/SERVICES: (450 character limit)	
Per Construction Documents, provide labor and materials for r	oof and building envelope improvements.
BID/SUBMITTAL DUE DATE: 12/05/2024 TIME	E: 02:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Terry Crone, Project	et Coordinator, SCDMH PPSE
EMAIL: terry.crone@scdmh.org	TELEPHONE: (803) 543-5246
DOCUMENTS OBTAINED FROM: Vicky.Neal@terracon.co	om
BID SECURITY IS REQUIRED IN AN AMOUNT NOT LES PERFORMANCE AND LABOR & MATERIAL PAYMENT provide Performance and Labor and Material Payment Bonds, e	BONDS: The successful Contractor will be required to each in the amount of 100% of the Contract Price.
DOCUMENT DEPOSIT AMOUNT: \$0.00 IS DEPOSIT	
Bidders must obtain Bidding Documents/Plans from the above listerely on copies obtained from any other source do so at their own risbidders will be via email or website posting.	d sources(s) to be listed as an official plan holder. Bidders that sk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation shall be A/E NAME: Terracon Consultants, Inc. EMAIL: vu.nguyen@terrcon.com	e addressed to the A/E. E CONTACT: Vu The Nguyen TELEPHONE: (704) 594-8931
PRE-BID CONFERENCE: Yes No MAN PRE-BID DATE: 11/05/2024	IDATORY ATTENDANCE: Yes No TIME: 10:00 AM
PRE-BID PLACE: Pee Dee MHC 125 E. Cheves Stre	
BID OPENING PLACE: Pee Dee MHC 125 E. Cheves Street,	
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Terry Crone	Attn: Terry Crone
Pee Dee MHC	Pee Dee MHC
125 E. Cheves Street, Florence, SC 29506	125 E. Cheves Street, Florence, SC 29506
IS PROJECT WITHIN AGENCY CONSTRUCTION CERT	TIFICATION? O Yes No
APPROVED BY: OSE PROJECT MANAGER)	DATE: 10/18/2024