SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: SC Governor's School for Agriculture	at John de la Howe
PROJECT NAME: JDLH Residence Halls Renov	vation - Cottages & Houses
PROJECT NUMBER: L12-9523-MJ-B	CONSTRUCTION COST RANGE: <u>\$700,000</u> to <u>\$800,000</u>
PROJECT LOCATION: SC Governor's School f	or Agriculture at John De La Howe
DESCRIPTION OF PROJECT/SERVICES: (45)	0 character limit)
RE-BID Renovation to three (3) existing cottages. electrical, and interior finishes.	. Work to include re-roofing, window replacement, HVAC, plumbing,
BID/SUBMITTAL DUE DATE: 10/12/2023	TIME: 02:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-1	Build
AGENCY PROJECT COORDINATOR: Scott M	Aims
EMAIL: scott.mims@delahowe.sc.gov	TELEPHONE: (864) 391-0468
DOCUMENTS OBTAINED FROM: <u>ldorn@thejl</u>	lagroup.com
	T NOT LESS THAN 5% OF THE BASE BID. PAYMENT BONDS: The successful Contractor will be required to nent Bonds, each in the amount of 100% of the Contract Price.
DOCUMENT DEPOSIT AMOUNT: \$150.00	IS DEPOSIT REFUNDABLE: \bigcirc Yes \bigcirc No \bigcirc N/A
Bidders must obtain Bidding Documents/Plans from the rely on copies obtained from any other source do so a bidders will be via email or website posting.	he above listed sources(s) to be listed as an official plan holder. Bidders that at their own risk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
A/E NAME: <u>Johnson, Laschober & Associates, P.</u> EMAIL: <u>ldorn@thejlagroup.com</u>	C. (JLA) A/E CONTACT: Lee Dorn TELEPHONE: (706) 724-5756
PRE-BID CONFERENCE: • Yes	No MANDATORY ATTENDANCE: O Yes No
PRE-BID DATE: 09/20/2023	TIME: 11:00 AM
PRE-BID PLACE: 192 Getty's Rd McCo	ormick SC 29835
BID OPENING PLACE: Shiftlet Hall Conference	e Room
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Scott Mims	Attn: Scott Mims
192 Getty's Rd	192 Getty's Rd
McCormck SC 29824	McCormick SC 29824
IS PROJECT WITHIN AGENCY CONSTRUCT	TION CERTIFICATION? O Yes No
APPROVED BY: Acrogovet Q. Jon	DATE: 10/05/2023
(OSE PROJECT	'MANAGER)