SE-310

INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY/OWNER: South Carolina Department of Mer	ntal Health
PROJECT NAME: Pee Dee MHC Chiller and Boiler Re	eplacement
PROJECT NUMBER: J12-9801-FW CONST	RUCTION COST RANGE: \$388,000 to \$398,000
PROJECT LOCATION: 125 East Cheves Street, Florer	nce, SC 29506
	he existing air-cooled chiller, boiler, chilled water and hot water pumps
BID/SUBMITTAL DUE DATE: 6/30/2022	TIME: 2:00 PM NUMBER OF COPIES: 1
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Michael Mor	
EMAIL: michael.montgomery@scdmh.org	TELEPHONE: 803-622-8719
	document request to meca@mecainc.com. PDF documents will be
provided. No hard copies.	document request to meea(a)meeame.com. 1 D1 documents win oc
BID SECURITY IS REQUIRED IN AN AMOUNT NO	OT LESS THAN 5% OF THE BASE BID.
	MENT BONDS: The successful Contactor will be required to provide
•	IS DEPOSIT REFUNDABLE Yes No No N/A
DOCUMENT DEPOSIT AMOUNT: \$ 00.00	arce(s) to be listed as an official plan holder. Bidders that rely on copies obtained from
any other source do so at their own risk. All written communications with	
Agency WILL NOT accept Bids sent via email.	
All mosting 0 most of the state	J. s. d. s. 4/T
All questions & correspondence concerning this Invitation shall be addressed A/E NAME: Mechanical Engineering Consulting Association	
A/E CONTACT: Gene Wilson	ates, inc.
EMAIL: genewilson@mecainc.com	TELEPHONE: 803-606-5976 (cell)
EMAIL. genewnson@meeame.com	
PRE-BID CONFERENCE: Yes No	MANDATORY ATTENDANCE: Yes ☐ No ⊠
PRE-BID DATE: 6/14/2022	TIME: 10:00 AM
PRE-BID PLACE: 125 East Cheves Street, Flo	
BID OPENING PLACE: 125 East Cheves Street, Flore	
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Michael Montgomery	Attn: Michael Montgomery
Pee Dee Mental Health Center	Pee Dee Mental Health Center
125 East Cheves Street, Florence SC 29506	125 East Cheves Street, Florence SC 29506
IS PROJECT WITHIN AGENCY CONSTRUCTION CERT	TIFICATION? (Agency MUST check one) Yes \(\square\) No \(\times\)
1 1 1 1	0.4.0000
APPROVED BY: Judwally	DATE: 6-1-2022
(OSE Project Manager)	