SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: Winthrop University	
PROJECT NAME: Fire Alarm Replacement/Upgrade - Dinl	kins
	STRUCTION COST RANGE: \$150,000 to \$250,000
PROJECT LOCATION: Dinkins Hall, 510 Myrtle Dr, Rock	
DESCRIPTION OF PROJECT/SERVICES: (450 characte	
Revised (Change in Bid Opening Date) Replacement of exis	
alarm voice evacuation system BID/SUBMITTAL DUE DATE: 12/05/2024 TIN	AE, 02 00 DV (NUMBER OF CORIES, 1
PROJECT DELIVERY METHOD: Design-Bid-Build	ME: <u>02:00 PM</u> NUMBER OF COPIES: <u>1</u>
AGENCY PROJECT COORDINATOR: Ben Roach	
	TELEDHONE. (002) 242 0522
EMAIL: roachb@winthrop.edu	TELEPHONE: (803) 242-9533
DOCUMENTS OBTAINED FROM: Burdette Engineering,	Inc
BID SECURITY IS REQUIRED IN AN AMOUNT NOT LIPERFORMANCE AND LABOR & MATERIAL PAYMEN provide Performance and Labor and Material Payment Bonds DOCUMENT DEPOSIT AMOUNT: \$0,00 IS DEPOSITED IN A STATE OF THE PAYMENT DEPOSIT AMOUNT: \$0,00 IS DEPOSITED.	T BONDS: The successful Contractor will be required to
* * * * * * * * * * * * * * * * * * * *	
rely on copies obtained from any other source do so at their own bidders will be via email or website posting.	sted sources(s) to be listed as an official plan holder. Bidders that risk. All written communications with official plan holders &
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation shall	be addressed to the A/E.
A/E NAME: Burdette Engineering, Inc.	A/E CONTACT: Don Burdette
EMAIL: dburdette@burdetteengr.com	TELEPHONE: (864) 297-8717
PRE-BID CONFERENCE: Yes No MA PRE-BID DATE: 10/31/2024 PRE-BID PLACE: Facilities Management Conference	ANDATORY ATTENDANCE: Yes No TIME: 10:00 AM
BID OPENING PLACE: Facilities Management Conference	Room
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Ben Roach	Attn: Ben Roach
Facilities Management Office, 349 Columbia Av	Facilities Management Office, 349 Columbia Av
Rock Hill, S.C. 29733	Rock Hill, S.C. 29733
IS PROJECT WITHIN AGENCY CONSTRUCTION CER	C It's C IN
APPROVED BY: James h Welly Jr.	DATE: 11/13/2024

(OSE PROJECT MANAGER)