SE-310 INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES

AGENCY: DOC - Department of Corrections	
	ontrol Room Additions and Cell Lock Replacement - Lieber CI
	FRUCTION COST RANGE: \$7,000,000 to \$12,000,000
PROJECT LOCATION: Lieber CI, 136 Wilborn Ave, Ridg	eville, SC 29472
DESCRIPTION OF PROJECT/SERVICES: (450 characte	
The Project scope adds secure control rooms to 4 dorms at I from the new control room	ieber CI & install new " wedge" type cell locks controlled
BID/SUBMITTAL DUE DATE: $\underline{11/07/2023}$ TIM	1E: <u>02:00 PM</u> NUMBER OF COPIES: <u>1</u>
PROJECT DELIVERY METHOD: Design-Bid-Build	
AGENCY PROJECT COORDINATOR: Michael Li RA	
EMAIL: li.michael@doc.sc.gov	TELEPHONE: (803) 530-9360
DOCUMENTS OBTAINED FROM: Raymond Engineers - 1	Mike Hager. Email: mike.hager@raymondllc.com
BID SECURITY IS REQUIRED IN AN AMOUNT NOT LIPERFORMANCE AND LABOR & MATERIAL PAYMEN provide Performance and Labor and Material Payment Bonds.	T BONDS: The successful Contractor will be required to
	SIT REFUNDABLE: Yes No No
Bidders must obtain Bidding Documents/Plans from the above lis rely on copies obtained from any other source do so at their own bidders will be via email or website posting.	
Agency WILL NOT accept Bids sent via email.	
All questions & correspondence concerning this Invitation shall	be addressed to the A/E.
A/E NAME: Raymond Engineering	A/E CONTACT: Mike Hager
EMAIL: mike.hager@raymondllc.com	TELEPHONE: (919) 760-9211
PRE-BID CONFERENCE: Yes No MA	ANDATORY ATTENDANCE: Yes No TIME: 09:30 AM
PRE-BID PLACE: Leiber CI, 136 Wilborn Ave, Ri	dgeville, SC 29472
BID OPENING PLACE: Division of Facilities Management	, 4322 Broad River Rd, Columbia SC 29210
BID DELIVERY ADDRESSES:	
HAND-DELIVERY:	MAIL SERVICE:
Attn: Michael Li. RA	Attn: Michael Li. RA
SCDC (Facilities Man,) 4322 Broad River Road	SCDC (Facilities Man,) 4322 Broad River Road
Columbia, SC 29210 (map included in bid doc.)	Columbia, SC 29210 (map included in bid doc.)
IS PROJECT WITHIN AGENCY CONSTRUCTION CER	TIFICATION? O Yes No
APPROVED BY: James & Willy J.	DATE: 09/29/2023

(OSE PROJECT MANAGER)